SCRIZA.

TECHNICAL & COMMERCIAL PROPOSAL

WEB DEVELOPMENT PROPOSAL

ID Card Studio
School ID Platform Upgrade

Modern redesign, three role panels, student onboarding links, activity logs and Linux server deployment, plus a complimentary portfolio website.

PREPARED FOR

Mr. Sunil Kumar

ID Card Studio, powered by CTC

PREPARED BY	COMPANY	DATE	REFERENCE
Karnveer Singh	Scriza Pvt. Ltd.	8 November 2026	SCZ/PRP/IDCS/2611

Dear Mr. Sunil Kumar,

Thank you for choosing Scriza again. This proposal covers the upgraded **ID Card Studio** school ID platform. It keeps every feature of the ID Studio project we delivered earlier and adds a modern, user-friendly design, a user guide, a new student onboarding link module and user activity logs.

Because the project is urgent, **development has already started**. If payment is received **today, 8 November 2026**, the complete project will be delivered **by 11 November 2026**. The only work left is setting up your Linux server and deploying the software on it.

As a goodwill gesture, Scriza will also build a **standard portfolio website for ID Card Studio at no extra cost**.

01 Role Panels

PANEL	ACCESS
Admin	Full control of schools, agents and platform settings. Can view the activity logs of every agent and school.
School	Manages its own student data, shares onboarding links, sends bulk emails, and reviews and approves ID card data.
Agent: Premium	Works on assigned schools **with download access**. Can view its own logs and the logs of its schools.
Agent: Regular	Works on assigned schools **without download access**. Can view its own logs and the logs of its schools.

02 Student Onboarding Flow

1 · SHARE

The school copies a student's personal onboarding link and shares it, or sends the link by bulk email to selected students who have an email ID.

2 · SUBMIT

The student opens the link and fills in their own ID card details and photo.

3 · REVIEW

The school reviews the submitted data, corrects it if needed, and approves it.

4 · PRINT

Approved data goes through the existing print and delivery process, unchanged from the earlier project.

03 Scope of Work

The fixed price covers all features discussed and agreed, as listed below.

A · MODERN DESIGN & USER GUIDE

- Modern, user-friendly redesign of all screens
- Responsive on desktop, tablet and mobile
- Built-in user guide explaining each panel and workflow
- Clear hints, validation messages and empty states

B · PANELS & PERMISSIONS

- Three panels: Admin, School and Agent
- Premium agents can download; Regular agents cannot
- Staff panel removed
- Role-based access control on every page and action

C · NEW: STUDENT ONBOARDING LINK

- Personal ID card data link for each student
- Link sharing by **copying the link** only
- Bulk email with the link to selected students that have an email ID
- Student submissions flow into school review and approval

D · NEW: USER ACTIVITY LOGS

- Record of user actions on the platform
- Admin can see all logs of agents and schools
- Agents can see their own logs and their schools' logs
- Filter logs by user, school and date

E · EXISTING FEATURES (RETAINED)

- All other features of the earlier ID Studio project, as delivered
- Including schools, agents, students, classes, sessions, photos, card designs, print batches and delivery tracking

F · DEPLOYMENT

- Setup of the client's own Linux server to run the software
- Production deployment of frontend, backend and database
- Final testing on the live server, then handover

04 Complimentary: Portfolio Website FREE

A clean, standard portfolio website for **ID Card Studio** to present the business to schools and partners:

- Up to 5 pages: Home, About, Products & Services, Gallery, Contact
- Mobile-responsive layout in ID Card Studio branding
- Enquiry form, WhatsApp/call buttons and map location
- Basic on-page SEO and a link to the platform login

The client supplies the content (text, photos and product samples). The portfolio website is delivered separately from the 11 November platform delivery, once the content is received.

05 Delivery Timeline

> **Urgent delivery:** development has already started. Delivery by 11 November 2026 applies only if the advance payment is received on **8 November 2026**. If payment is later, the delivery date moves by the same number of days.

Before 8 Nov	**Development in progress.** Design, panels, onboarding link module and activity logs.	Already started
8 Nov	**Confirmation & 70% advance.** Client shares Linux server access and domain details.	Project confirmed
9–10 Nov	**Server setup & deployment.** Linux server configured, software deployed, testing on the live server.	Live build
By 11 Nov	**Testing sign-off & delivery.** Client testing, final sign-off, handover.	Delivered

06 Commercials

#	DESCRIPTION	AMOUNT (₹)
1	**ID Card Studio School ID Platform: Upgrade & Deployment** All discussed features as per Section 03, including Linux server setup and deployment	10,000.00
2	**Portfolio Website for ID Card Studio** COMPLIMENTARY Standard portfolio website, as per Section 04	0.00
	Sub-total	**10,000.00**
	GST @ 18%	**1,800.00**
	Total Payable	**₹ 11,800.00**

Amount in words: Rupees Eleven Thousand Eight Hundred Only (₹10,000 + 18% GST).

07 Payment Terms (70 : 30)

70% · ADVANCE

₹7,000 + GST = **₹8,260**, payable on confirmation (by 8 November 2026 for delivery by 11 November).

30% · AFTER TESTING & DELIVERY

₹3,000 + GST = **₹3,540**, payable after testing sign-off and delivery.

08 Change Freeze & AMC

> Once testing and delivery are signed off, **the project is final and no further changes will be made under this proposal**. Any change, modification, enhancement or new requirement after sign-off falls under the **Annual Maintenance Contract (AMC)**, which is quoted separately.

09 Not Included

- Linux server, hosting, domain and email-sending service costs (the client provides these; Scriza handles setup)
- WhatsApp or SMS sending of links (link sharing is by copying the link and by bulk email only)
- Native Android/iOS mobile apps
- Physical card printing or printer hardware integration
- Any feature not listed in Section 03, and all changes after sign-off (covered under AMC)

10 Terms

- **Client inputs:** Server access, domain details, logos and content must be provided on time to keep the delivery date.
- **Ownership:** On full payment, the deployed software and website are handed over to ID Card Studio.
- **Data:** Student data is handled only for project purposes and is not shared with third parties.
- **Validity:** This proposal and its delivery commitment are valid for payment received on 8 November 2026.

11 Acceptance

By signing below, both parties agree to the scope, commercials and terms in this proposal.

For Scriza Private Limited
Karnveer Singh
Date:

For ID Card Studio (powered by CTC)
Sunil Kumar
Date:

> **Next step:** Confirm by email and release the 70% advance (₹8,260) today to secure delivery by 11 November 2026.
> Karnveer Singh · karnveer@scriza.in · sales@scriza.in · www.scriza.in